ENGINEERING DEPARTMENT.

KOLAR DIVISION.

Notice dated 3rd March 1930.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 22th March 1930, for constructing a Grainage Building at Sidlaghatta. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1930.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees two hundred and seventy-five only in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for Constructing Grainage Building at Sidlaghatta," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest of any tender, or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor, will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. The tenderer must quote specific rates for all items of work both in words and in figures.

10. The tenderers stating that the work would be executed at a certain percentage in excess of or lower than the estimate will not be accepted.

Abstract estimate for constructing a Grainage Building at Sidlaghatta.

No.	Items of work	Per	Quantity	Remarks
1	Earthwork excavating foundations and filling in foundations.	C.yd.	65	
2	Concrete in mortar	C.ft.	740	
3	Stone in mortar	"	1,541	
4	Brick in mud	"	1,583	
5	Brick in mortar	"	789	
6	Granite stone work roughly dressed	S.ft.	404	
7	Stone pillars well dressed with grooves	No.	93	
8	Teakwood panelled door with fittings	S.ft.	284	
9	Teakwood panelled windows glazed inside and panelled outside with iron bars, etc., complete.	"	296	
10	Teakwood wrought and put up with wood oiling .	C ft.	117·23	
11	Roofing with first class Mangalore tiles with teak reepers,	Sqrs	17 00	
12	Roofing with terrace	"	1·89	
13	Ridge tiles set in mortar	R.ft.	54	
14	Cornice work	"	30	
15	Ornamental eave board	"	21·3	
16	Ornamental finials	Each	2	
17	Mortar bonds over roof	R.ft.	40	
18	Flooring with Cudapah slabs including cement pointing.	Sqrs.	11·68	
19	Plastering with mortar two coats	"	55·00	
20	Pointing with mortar	"	2 64	
21	White and colour washing	"	55·00	
22	Chocolate painting two coats	"	11·18	
23	Tarring wood work enclosed in masonry ..	Lump	sum	
24	Clearing site, etc.	Lump	sum	
25	Unforeseen works	Lump	sum	
26	Parapet wall 9" thick 2½' high including plastering and coping, etc., complete.	R.ft.	60	

Notice dated 5th March 1930.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 15th March 1930, for constructing an additional Block attached to the Special Lock-up and improving Special Lock-up at Champion Reefs, Kolar Gold Fields. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by end of May 1930.

2. The plans, detailed estimate and specification may be seen at the Executive Engineer's Office at Kolar between the hours of 11 A.M. and [illegible].

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tender must be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees one hundred and fifty-five in cash or Government Promissory Notes as earnest money and be superscribed "Tender for constructing an additional Block attached to the Special Lock-up and improving the Special Lock-up at Champion Reefs, Kolar Gold Fields," in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender the successful competitor will be required to execute the usual contract bond in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will be received by any.

8. On acceptance of one of the tenders, the earnest money of rejected tenders, will be returned.

9. The tenderer must quote specific rates for all items both in words and in figures.

10. The tenderer stating that the work would be executed at a certain percentage in excess of or lower than the estimate will not be accepted.

Abstract estimate for constructing the additional Block attached to the Special Lock-up and improving the Special Lock-up at Champion Reefs.

No.	Items of work	Per	Quantity
	Constructing an additional Block.		
1	Earthwork excavating foundations and filling basement		35
2	Concrete for foundation		160
3	Size stone in mortar with bond stones at every 6 ft. in each course		2,158
4	Providing, burnt stone slabs 6" thick dressed ...	S.ft.	216
5	Providing teakwood panelled doors with hinges, etc., complete	"	46
6	Providing teakwood panelled windows with shutters in four halves with iron bars, etc., complete, and with glazed shutters inside	"	72
7	Teakwood wrought and framed	C.ft.	34·9
8	Providing double headed rail weighing 65 lbs. per yard ...	R.ft.	31
9	Roofing with 183 Cuddapah Bangalore tiles on teak reepers including ridge tiles in mortar	Sqrs.	7·77
10	Plastering with mortar	"	10·76
11	Pointing with cement	"	9·45
12	Flooring with Cuddapah stone on concrete with cement pointing.	"	3·18
13	Wood oiling ...	"	3·88
14	Teakwood ornamental eave board 9" with finials, etc., complete.	R.ft.	111
15	Providing mortar bonds 9" over roof ...	"	48
16	Silicate painting	Sqrs.	4·17
	Total ...	...	...

No.	Items of work	Per	Quantity
	Improvements.		
1	Providing burnt stone pillars dressed [illegible]	Sft.	68
2	Teakwood wrought and [illegible]	Cft.	17.5
3	Roofing with Mangalore tiles [illegible] teak rafters	Sft.	264
4	Providing stone brackets to support the beam at [illegible]	No.	2
5	Providing mortar bonds over [illegible] 9" x 4"	Rft.	42
6	Providing teak [illegible]	"	80
7	Removing [illegible] old roof [illegible]	Lump sum	Rs.
8	Providing [illegible] to the [illegible]	Cft.	39
	Total [illegible]	...	..
	[illegible]	...	..

Dated 5th [illegible]

Notice is hereby given that sealed tenders [illegible] Office of the Superintending Engineer, [illegible] Division, up to 1st March [illegible] for Shimoga and P. W. [illegible] Bagepalli. The approximate [illegible] is given below. These [illegible] This [illegible] by Circular of May 1930.

2. The [illegible] and conditions can be seen at the [illegible] Engineer's Office [illegible] hours.

3. [illegible] on printed forms which may be obtained from the Executive [illegible] The tenders should be accompanied by a statement in the form given below, [illegible] at which the drawings specified will be supplied.

4. Each tender must be accompanied by a Civil Receipt for [illegible] (150) [illegible] in cash or a Government Promissory Note [illegible] be sent [illegible] "Tender for [illegible] Office of the Sheristedar [illegible] P. W. Overseer, Bagepalli" in default of which [illegible] will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any [illegible] and reserves to himself the right of rejecting any or all tenders [illegible] without assigning any reason whatever for the rejection of any tender.

6. Within [illegible] days of the acceptance of his tender, the successful competitor will be required to enter into a formal contract [illegible] which, if [illegible] will be considered cancelled [illegible] earnest money deposited.

7. The name of the successful competitor whose tender is accepted will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of tenders will be entertained or any reply given.

8. On acceptance [illegible] of the tenders the earnest money [illegible] deposited will be returned.

9. The tenderer must quote specific rates for all items of work both in figures and words.

10. The tenderers stating that the work [illegible] carried out at a certain percentage in excess of or lower than the estimate will [illegible]

11. As the two blocks to be constructed are separate, the work may be distributed between two contractors.

Abstract of estimate for constructing Sheristedar's Quarters at Bagepalli.

Sl. No.	Items of work	Unit	Quantity.
1	Earthwork excavating foundations and filling in basement ..	C.yd.	84
2	Chunam concrete with burnt stone jelly	C.ft.	684
3	Burnt stone in clay for foundations and basement ...	,,	1,964
4	Burnt brick in clay	,,	2,234
5	Burnt brick in chunam	,,	536
6	Burnt stone slab 6" thick dressed	S.ft.	420
7	Chunam plastering	Sqr.	60·00
8	White washing two coats	,,	60·00
9	Teakwood battened doors with hinges bolts, etc., complete ...	S.ft.	222
10	Teakwood battened windows with iron bars, hinges, hooks, etc., complete.	,,	55
11	Teakwood ventilators with iron bars, hinges, etc., complete ...	,,	60
12	Teakwood wrought and put up complete	C.ft.	84
13	Rolled steel joints 3" x 6" including putting charges painting complete.	,,	4
14	Roofing with 1st class Mangalore tiles on teak reepers with nails, etc., complete.	Sqr.	17·35
15	Terrace with jack arches	,,	1·09
16	Burnt brick coping with plastering with chunam, etc., complete	R.ft.	55
17	Flooring with 1st class Mangalore tiles on 3" concrete bedding with cement pointing.	Sqr.	5·30
18	Flooring with burnt stone slabs 3" thick one line dressed on 3" concrete bedding with cement pointing.	,,	2·84
19	Cement pointing	,,	3·59
20	Wood oiling to wood work	,,	8·00
21	Chocolate silicate pointing 3 coats	,,	6·13
22	Parapet wall 1½' x 1½'	R.ft.	27
23	Cornice 9" thick	,,	30
24	Tarring	Sqr.	5·00
25	Chunam borders 9" thick	R.ft.	77
26	Providing valley with zinc sheets teak planks and finished with cement.	,,	11
27	Ridge tiles set in mortar	,,	115
28	Construction of seats in the latrine and providing drain pipes and also providing sinks in the bath and kitchen.	L. S.	
29	Site clearing levelling ground and unforeseen	L. S.	
30	Mortar and pestle	L. S.	

N. LAKSHMINARASIMHAIYA,
Executive Engineer.

MYSORE DIVISION.

Dated 3rd March 1930.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Mysore Division, up to 3 P.M., on 9th April 1930 for restoring Raghavapur Tank Registered No. 4 of Gundlupet Taluk, Mysore District. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1932.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Mysore Division between the hours of 11 A.M. and 5 P.M., on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.